FLORIDA DEPARTMENT OF TRANSPORTATION
District 7

July 15, 2013

ADDENDUM NUMBER 4

TO: All Bid Package Holders

PROJECT NAME: SR93A (I-75) from Manatee/Hillsborough County Line to
Progress/Bloomingdale

FINANCIAL PROJECT NUMBER: 410909-6-5201
RICT CONTRACT NO.: E7JO3
COUNTIES: HILLSBOROUGH

BIDSTO BE RECEIVED: July 26, 2013 @ 2:30 PM

1. The Letting Date has been postponed from 2:30 p.m. on July 18, 2013 until Friday, July
26, 2013 at 2:30 pm.

Due to the Q&A website's inability to interact with other computer systems for
this project, the letting date has been moved to July 26, 2013 @ 2:30 pm to
allow bidders to review the addendums, ask any questions they may have, and
receive answers within a reasonable amount of time before the letting. A new
EBS and Amendment 001 file are available on the CPP Website. Thank you for
your patience.

2. Revised Bidding Documents may be found on the CPP Website. Amendment file 001
may be found on the CPP Website or on the D7 Website.

FAILURE TO ACKNOWLEDGE RECEIPT AND ACCEPTANCE OF THISADDENDUM WILL
RESULT IN DECLARING YOUR BID AS NON-RESPONSIVE.

Approved by

Digtfict Contracts Administrator
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